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Date Event 
Alternative Technical Concept and Erection Plan Discussion Meeting No. 
5 by 5:00 pm local time. 

December 4, 2017 

Deadline for Design-Build Firm to submit discussion items agenda for the 
Alternative Technical Concept and Erection Plan Discussion Meeting No. 
5 by 5:00 pm local time.  Agenda items shall be limited to previously 
submitted ATC’s which the Design-Build Firm wishes the Department to 
consider regardless of the Department’s previous acceptance, 
acceptance with conditions, or non-acceptance, with or without terms for 
non-acceptance.  No new ATC’s shall be allowed based on the content of 
Addendum No. 4. Agenda Items for Erection Plans shall be limited to 
Erection Plans which the Design Build Firm wishes the Department to 
consider based on comments received from the Department for conditions 
of non-acceptance. 

December 4, 2017 

Deadline for Design-Build Firm to submit Draft ATC’s and/or Erection 
Plans for the Alternative Technical Concept and Erection Plan Discussion 
Meeting No. 5 by 5:00 pm local time.   Draft ATC’s shall be limited to 
previously submitted ATC’s which the Design-Build Firm wishes the 
Department to consider regardless of the Department’s previous 
acceptance, acceptance with conditions, or non-acceptance, with or 
without terms for non-acceptance.  No new ATC’s shall be allowed based 
on the content of Addendum No. 4. Erection Plans shall be limited to 
Erection Plans which the Design Build Firm wishes the Department to 
consider based on comments received from the Department for conditions 
of non-acceptance. 

December 11, 2017 

One-on-One Alternative Technical Concept and Erection Plan Discussion 
Meeting No. 5.  120 Minutes will be allotted for this Meeting. This meeting 
is for continuing discussion on Alternative Technical Concepts which the 
Design-Build Firm wishes the Department to consider regardless of the 
Department’s previous acceptance, acceptance with conditions, or non-
acceptance, with or without terms for non-acceptance.  No ATC’s shall be 
allowed based on the content of Addendum No. 4. Erection Plans 
discussion shall be limited to Erection Plans which the Design Build Firm 
wishes the Department to consider based on comments received from the 
Department for conditions of non-acceptance. 

November 30, 2017 
December 15, 2017 

Deadline for submittal of Alternative Technical Concept Proposals and 
Final Erection Plans for which the Department requested additional 
information and were not approved, or for new ATCs and corresponding 
Erection Plans that are a direct response to an Addendum issued on or 
after November 9, 2017.  Deadline is 5:00 pm local time. 

December 11, 2017 
December 22, 2017 

Department Approves/Rejects Alternative Technical Concept Proposals 
and Final Erection Plans for which the Department requested additional 
information and were not previously approved, or new ATCs and 
corresponding Erection Plans that are a direct response to an Addendum 
issued on or after November 9, 2017. Deadline is 5:00 pm local time. 

December 14, 2017 
January 4, 2018 

Deadline for submittal of questions, for which a response is assured, prior 
to the submission of the Technical Proposal. All questions shall be 
submitted to the Pre-Bid Q&A website by 5:00 pm local time.  

December 21, 2017 
January 11, 2018 

Deadline for the Department to post responses to the Pre-Bid Q&A 
website for questions submitted by the Design-Build Firms prior to the 
submittal of the Technical Proposal by 5:00 pm local time. 
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Date Event 
January 8, 2018 

January 25, 2018 
Technical Proposals due in District Office by 12:00 pm local time  

January 9, 2018 
January 26, 2018 

Deadline for Design-Build Firm to “opt out” of Technical Proposal Page 
Turn meeting. 

January 16, 2018 
February 5, 2018 

Technical Proposal Page Turn Meeting. Times will be assigned during the 
Pre-Proposal Meeting. 60 Minutes will be allotted for this Meeting. 

February 27, 2018 
March 20, 2018 

Question and Answer Session in 3rd Floor Executive Conference Room, 
District Four Headquarters, 3400 West Commercial Boulevard, Fort 
Lauderdale, FL 33309.  Times will be assigned during the pre-proposal 
meeting. 90 Minutes will be allotted for questions and responses. 

March 5, 2018 
March 23, 2018 

Deadline for submittal of Written Clarification letter following Question and 
Answer Session 12:00 pm local time  

March 9, 2018 
March 27, 2018 

Deadline for submittal of questions, for which a response is assured, prior 
to the submission of the Price Proposal. All questions shall be submitted 
to the Pre-Bid Q&A website by 5:00 pm local time. 

March 14, 2018 
April 4, 2018 

Deadline for Design-Build Firm to submit a written statement affirming 
their intention to comply fully with the requirements provided for in the 
Contract Documents as described in Section III.F of the RFP, by 5:00 pm 
local time. 

March 16, 2018 
April 6, 2018 

Deadline for the Department to post responses to the Pre-Bid Q&A 
website for questions submitted by the Design-Build Firms prior to the 
submittal of the Price Proposal by 5:00 pm local time. 

March 21, 2018 
April 11, 2018 

Price Proposals due in District Office by 11:00 am local time.  

March 21, 2018 
April 11, 2018 

Public announcing of Technical Scores and opening of Price Proposals at 
11:00 am local time in District Four Headquarters Auditorium, 3400 West 
Commercial Boulevard, Fort Lauderdale, FL 33309. 

March 26, 2018 
April 16, 2018 

Public Meeting of Selection Committee to determine intended Award at 
9:00 am local time. 

March 26, 2018 
April 16, 2018 

Posting of the Department’s intended decision to Award at 11:00 am local 
time. 

April 16, 2018 
May 7, 2018 

Anticipated Award Date 

May 3, 2018 
May 24, 2018 

Anticipated Execution Date 

 
 

RFP, pg. 25              11/22/17       Section IV.C – Bidders Opportunity List has been revised as  
follows: 
“A Bid Opportunity List should be submitted through the Equal 
Opportunity Compliance system which is available at the Equal 
Opportunity Office Website.  This information should be returned 
to the Equal Opportunity Office within 3 business days of 
submission of the bid or proposal.” 

 
RFP, pg. 30             11/22/17        Section V.B – Innovative Aspects, Subsection 2. One-on-One  

ATC Proposal Discussion Meetings has been revised as follows: 
“This list may not be inclusive of all ATC’s to be discussed but it 
should be sufficiently comprehensive to allow the Department to 
identify appropriate personnel to participate in the One-on-One 
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ATC discussion meetings.  The Department will allow the 
submission of draft ATCs for the One-on-One ATC and Erection 
Plan Discussion Meeting No. 5.  The submission must be clearly 
marked as DRAFT.  The Design-Build Firm, by submitting a Draft 
ATC, understands that the purpose of the submission is to provide 
information to facilitate the discussion during ATC meetings and 
that the Department will discuss the concept but is not obligated 
to reply to the draft submission as if it were a formal ATC 
submittal.  However, at any time prior to the formal Alternative 
Technical Concept Proposal submittal, the Department may 
provide the Design-Build Firm with a Draft written response.  The 
draft written response should be clearly marked as DRAFT.” 
 

RFP, pg. 33               11/22/17      Section V.B – Innovative Aspects, Subsection 6. Erection Plan  
           Requirements, Approval, and Incorporation into the Technical  
           Proposal has been revised as follows: 
 

“The Design-Build Firm shall prepare and submit for Department 
approval the Erection Plans submission packages for the I-95/SR 
84 Interchange, I-95/I-595 Interchange, and I-595 over Pond 
Apple Slough bridges.  For additional information, refer to Section 
III.M of this RFP. 
 
After receipt of the Erection Plans submittal, the District Design 
Engineer (DDE), or designee, will communicate with the 
appropriate staff (i.e. District Structures Design Engineer, District 
Construction Engineer, District Maintenance Engineer, State 
Structures Design Engineer, State Roadway Design Engineer, 
FHWA, as applicable) as necessary, and respond to the Design-
Build Firm in writing within 14 calendar days of  receipt of the 
Erection Plans submittal as to whether the Erection Plans are 
acceptable, not acceptable, or require additional information.  If 
the DDE, or designee, determines that more information is 
required for the review of the Erection Plans, questions should be 
prepared by the DDE, or designee, to request and receive 
responses from the Design-Build Firm.  The review should be 
completed within 14 calendar days of the receipt of the Erection 
Plans submittal.  If the review will require additional time, the 
Design-Build Firm should be notified in advance of the 14 day 
deadline with an estimated timeframe for completion.” 
 

RFP, pgs. 36&37      11/22/17       Section V.F – Railroad Coordination has been revised as follows: 
“Information pertaining to South Florida Rail Corridor right of entry 
permits can be found at www.sfrta.fl.gov/south-florida-rail-
corridor-permits.aspx 
 
Included in Reference Document 4 are the SFRC 4-Track Right-
of-Way Study Plans that illustrate the right-of-way requirements 
associated with the future 4-Track configuration.  Temporary and 
permanent elements can encroach onto the existing and future 
SFRC right-of-way with the condition that they satisfy clearance 
requirements from the existing and future proposed tracks.  All 



 Page 5 of 6 
 

temporary and permanent encroachments onto the existing or 
future SFRC right-of-way shall be coordinated with FDOT and 
SFRTA.” 

 
RFP, pg. 133           11/22/17      Section VI.N – Environmental Services/Permits/Mitigation,  

       Subsection 5. Contamination has been revised as follows: 
“Based on the CSER’s, the Level II Report and the latest 
assessment activities, areas of soil and groundwater 
contamination in excess of the cleanup target levels have been 
identified and summarized in the ICA Report.  The ICA Report will 
supersede the Level II Report.  Detailed information regarding 
management of the contamination along the Project corridors is 
included in the sections that follow.” 
 

RFP, pgs. 133&134  11/22/17      Section VI.N – Environmental Services/Permits/Mitigation,  
       Subsection 5. Contamination, Subsection Contaminated Soils  
       Management has been revised as follows: 

“The contaminants of concern and specific locations of 
contaminated soils are provided in the ICA Report noted above.  
In particular, contaminated soils exceeding commercial/industrial 
cleanup target levels have been identified at the following four (4) 
locations within the Project corridor: 
 
1. Under and adjacent to the I-595 viaduct bridge and Marina 

BoulevardThe existing I-595 right-of-way between the FP&L 
Cooling Canal and SW 30th Avenue 
 The areas where the Design-Build Firm will find debris 

are the existing lateral ditch and the structure and pipe 
connecting the ditch to the upstream borrow pit and 
downstream receiving waters (east and west of the ponds 
previously excavated).  The areas where the Design-
Build Firm may discover debris are where drainage 
structures and pipes are proposed within the areas that 
have been previously excavated. 

2. Within the proposed pond parcel south of I-595 and SW 32nd 
Street, just east of SW 26th Terrace 

3. The area between the NB I-95 ramp onto WB I-595 and the 
NB I-95 ramp onto EB I-595 

4. SR 84 east of I-95 at approximate Sta. 4260+40 south side 
of the road 

 
For item numbers 2 through 4, the Department will not provide the 
exact horizontal/vertical extent of contaminated materials (above 
commercial) at these three (3) locations.  The Department will 
define or delineate as much as possible the extent of 
contaminated materials in the Final ICA Report.  The Final ICA 
Report will provide the general areas that require stockpiling of 
the material for the CAR Contractor to sample.” 
 

 
Attachment K             11/22/17 Revised Design Variations 

 Cross Slope – added location 
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 Horizontal Alignment – corrected limits for one location 
 Shoulder Width – added location 
 Vertical Alignment – added locations 

  Note: Changes associated with these Revised Design 
Variations are strictly for clarification of the intent of 
the RFP Concept and shall not result in ATC 
submissions by the Design-Build Firm 

 
Attachment L             11/22/17 Revised Design-Build Functional Requirements for ITS 

Deployment 
 
Ref. Doc. 1                11/22/17 Added approved Right of Way Occupancy Permit Sketches for  

C-10 Canal and C-10 Spur Canal 
 
Ref. Doc. 1                11/22/17 Added FAA Final Determination Letters 
 
Ref. Doc. 6                11/22/17 Added Temporary Construction Easement Parcel Sketch and 

Legal Description 
 
Ref. Doc. 6                11/22/17 Added Photogrammetric Survey and Map Report 
 


